सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 1,000

e-Stamp

Certificate No.	:	IN-KA01591773046041S
Certificate Issued Date	:	17-Aug-2020 12:20 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ J P NAGAR2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0803895745904764S
Purchased by	:	M S JATHIN INFRA PVT LTD
Description of Document	:	Article 12 Bond
Description	:	WORKS AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT DIVISION YELAHANKA ZONE
Second Party	:	M S JATHIN INFRA PVT LTD
Stamp Duty Paid By	:	M S JATHIN INFRA PVT LTD
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

सत्यमेव जयते

For The Pavagada Souharda Multipurpose Co-operative Limited (R)

Authorised Signatory

IN-KA01591773046041S RS. 1,000 17-AUG-2020 12:20 PM

Please write or type below this line

No. EE/Project/AG No: 78 /2020-21 DATED: 17/08/2020

Agreement

This agreement, made on the day of 17th August 2020, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part **M/s M S Jathin Infra Pvt Ltd., #63, Chengamaraju Layout, Behind Brigade Millenium, 1st Cross, J P Nagar, 7th Phase, Bangalore-560078.** (hereinafter called "the Contractor") of the other part.

17/8/2020

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

EXECUTIVE ENGINEER PROJECT DIVISION YELAHANKA ZONE ... GOVERNMENT OF KARNATAKA

Whereas the BBMP is desirous that the Contractor execute the work of "**Drilling of borewells erection of pumpset, laying of pipeline and Construction of water tank (GLR) in Ward No.05**" Tender Notification No: **BBMP/YNK/EE(P)/TEND/05/2020-21 Dated: 03/06/2020 and BBMP/2020-21/OW/WORK_ INDENT42402** (hereinafter called "the Works") and the Special Commissioner (BBMP) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price **Rs. 92,41,312.00/- (Rupees Ninety Two Lakhs Forty One Thousand Three Hundred and Twelve Only) which works out to be (+) 4.99% above on Sanctioned rate (2018-19 SR)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018. The contractor has submitted the Security Deposit amounting to **Rs. 4,62,500.00/- (Rupees Four Lakhs Sixty Two Thousand Five Hundred Only)** vide Bank Guarantee No 02/2020 Dt: 13-08-2020 Canara Bank, J P Nagar 7th Phase Branch, Bangalore-78. The Completion of the said project is 09 months including monsoon. The defect liability period for the above work is 36 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer 14/8/2020